

Estimate



14576 – Restaurant Standardization Project

Date | February 21, 2018  
 Estimate Number | 14576  
 Expiration Date | March 15, 2018

From | Explore Digital  
 Darci Daneshvari  
 PO Box 1827  
 La Mesa, CA 91944  
 US  
 To | Social Syndicate  
 1065 4th Ave  
 San Diego, CA 92101  
 US

Estimate Total | \$3,500.00

Task	Rate	Qty	Amount
<p><b>Step. 1</b> Desktop Wireframe Design for Restaurants for the following Page Templates:</p> <ul style="list-style-type: none"> <li>• Homepage</li> <li>• Menus                             <ul style="list-style-type: none"> <li>○ 1 Column</li> <li>○ 2 Column</li> </ul> </li> <li>• Event Calendar</li> <li>• About / Our Story</li> <li>• Contact</li> </ul>	\$70	12	\$840
<p><b>Step. 2</b> Develop 1 Wireframe for Restaurants:</p> <ul style="list-style-type: none"> <li>• Homepage</li> <li>• Menus                             <ul style="list-style-type: none"> <li>○ 1 Column</li> <li>○ 2 Column</li> </ul> </li> <li>○ Event Calendar</li> <li>○ About / Our Story</li> <li>○ Contact</li> </ul> <p>Quality Assurance Tasks</p>	\$70	30	\$2,100
<p><b>Step. 3</b> Training for the Social Syndicate Team</p>	\$70	8	\$560

---

Subtotal \$3,500.00

Total  \$3,500.00

## Notes

If you have any questions about the line items, feel free to let us know by clicking on the comment bubbles on the left of each task.

We look forward to working with you.

## Terms

Please note this not a bill but an estimate of work. If you wish to accept this estimate, you can click 'Accept' at the top right of this estimate.

 <https://www.exploredigital.com>  [support@exploredigital.com](mailto:support@exploredigital.com)